

日向市建築工事入札

2016/11/17

| | 発注 | 工事 | 入札日 | 予定価格 | 落札金額 | 高値 | 落札率 | 高値率 | 差 |
|----|-------|--------|------------|---------------|---------------|---------------|--------|---------|-------|
| 1 | 教育総務課 | 給食センター | 2014/2/19 | 380,000,000 | 379,800,000 | 380,000,000 | 99.95% | 100.00% | 0.05% |
| 2 | 教育総務課 | 給食センター | 2014/10/30 | 25,400,000 | 25,350,000 | 27,500,000 | 99.80% | 108.27% | 8.46% |
| 3 | 建築住宅課 | 日向中 | 2015/6/3 | 431,700,000 | 430,000,000 | 431,550,000 | 99.61% | 99.97% | 0.36% |
| 4 | 建築住宅課 | 避難タワー | 2015/9/17 | 92,700,000 | 92,200,000 | 92,600,000 | 99.46% | 99.89% | 0.43% |
| 5 | 建築住宅課 | 避難タワー | 2015/10/8 | 55,800,000 | 55,150,000 | 55,400,000 | 98.84% | 99.28% | 0.45% |
| 6 | 建築住宅課 | 避難階段 | 2015/10/23 | 72,100,000 | 71,500,000 | 71,950,000 | 99.17% | 99.79% | 0.62% |
| 7 | 建築住宅課 | 東郷病院 | 2016/2/12 | 10,190,000 | 9,980,000 | 10,180,000 | 97.94% | 99.90% | 1.96% |
| 8 | 建築住宅課 | 日向中 | 2016/6/2 | 25,950,000 | 25,800,000 | 25,940,000 | 99.42% | 99.96% | 0.54% |
| 9 | 建築住宅課 | 日向中 | 2016/8/10 | 251,800,000 | 251,000,000 | 251,800,000 | 99.68% | 100.00% | 0.32% |
| 10 | 建築住宅課 | 避難タワー | 2016/9/28 | 84,900,000 | 84,450,000 | 84,750,000 | 99.47% | 99.82% | 0.35% |
| 11 | 建築住宅課 | 避難タワー | 2016/9/28 | 121,100,000 | 120,300,000 | 121,000,000 | 99.34% | 99.92% | 0.58% |
| | 合計 | | | 1,551,640,000 | 1,545,530,000 | 1,552,670,000 | 99.61% | 100.07% | 0.46% |
| | 平均 | | | 141,058,182 | 140,502,727 | 141,151,818 | 99.61% | 100.07% | 0.46% |